

GOVERNMENT OF WEST BENGAL
WATER RESOURCES INVESTIGATION & DEVELOPMENT DEPARTMENT
DISTRICT PROJECT MANAGEMENT UNIT, JALPAIGURI DISTRICT
WEST BENGAL ACCELERATED DEVELOPMENT OF MINOR IRRIGATION
PROJECT

ADMINISTRATIVE BUILDING, JALASAMPAD BHAWAN, JALPAIGURI
RAJBARIPARA, JALPAIGURI, PIN-735101

E-mail: jal.dpmu.wbadmip@gmail.com/eedpмуjal@gmail.com/seamslgdпdt@gmail.com

AGREEMENT NO.: Credit 5014-IN / Loan 8090-IN

E-Quotation Reference No.- 20/JAL ADMIP/PDW(Solar)/2018-19/Group "1 to 4"

1) INVITATION

- A) The Government of India has received a credit from the International Development Association /Loan from the International Bank for Reconstruction & Development towards the cost of West Bengal Accelerated Development of Minor Irrigation Project (WBADMIP) and intends to apply a part of the funds to cover eligible payments under the contracts for construction of works as detailed below. Bidding is open to all bidders from eligible source countries as defined in the IBRD Guidelines for Procurement. Bidders from India should, however, be registered with the Government of West Bengal or other State Governments/Government of India, or State/Central Government Undertaking. Procurement under the West Bengal Accelerated Development of Minor Irrigation Project (WBADMIP) is carried out following the procurement procedures prescribed by the World Bank and guided by the Procurement manual prepared for the project.(Refer to <http://www.wbwridd.gov.in/index.php/wridd/procurement>)
- B) The DPD(T),DPMU, Jalpaiguri, WBADMIP & Superintending Engineer(A-M), Agri-Mechanical Circle, Siliguri invites item rate Two Cover System Quotation in electronic tendering system for and on behalf of The Project Director, WB_ADMIP. Details of name work, an Approximate Tender cost etc. is given para-2 below table.
- C) The Bid document is available online and bids are to be submitted only on online through the e-tendering portal <https://wbtenders.gov.in> only. The bidders would be required to register in the web-site which is free of cost.

2) DETAILS OF WORK :-

Sl No.	NIQ No.	Name of Work	Approximate Value of Work in Rs.	Earnest Money in Rs.	Time of Completion
1	20/ JAL ADMIP/PDW (S)/2018-19/Group 1	<p>Construction & installation of Solar power Operated 11 Nos. Pump Dug Well [3 nos cluster] including supply of all materials</p> <p>A. Cluster of 05 no's PDW SOLAR at Mouza- Mathachulka VII, J.L.No-22, Plot No- (1055), (826), (568), (604), (516/1088) under Matiali Block in the district of Jalpaiguri, West Bengal under WBADMI Project.</p> <p>B. Cluster of 02 no's PDW SOLAR at Mouza- Mathachulka VIII, J.L.No-22, Plot No- (1070/1071), (1868) under Matiali Block in the district of Jalpaiguri, West Bengal under WBADMI Project.</p> <p>C. Cluster of 04 no's PDW SOLAR at Mouza- Mathachulka IX, J.L.No-22, Plot No- (80/84), (90), (233/235), (115) under Matiali Block in the district of Jalpaiguri, West Bengal under WBADMI Project.</p>	<p>65,33,265.00</p> <p>(Rupees Sixty Five Lakh Thirty Three Thousand Two Hundred Sixty Five Only)</p>	<p>1,30,665.00</p> <p>(Rupees One Lakh Thirty Thousand Six Hundred Sixty Five Only)</p>	<p>100</p> <p>(One Hundred) Days from date of issued work order</p>

2	20/ JAL ADMIP/PDW (S)/2018- 19/Group 2	<p>Construction & installation of Solar power Operated 11 Nos. Pump Dug Well [3 no's cluster] including supply of all materials</p> <p>A. Cluster of 05 no's PDW SOLAR at Mouza- Khariar Bandar, J.L.No-19, Plot No-(244), (213), (245), (145), (233) under Matiali Block in the district of Jalpaiguri, West Bengal under WBADMI Project.</p> <p>B. Cluster of 04 no's PDW SOLAR at Mouza- Khariar Bandar I, J.L.No-19, Plot No-(1025), (417), (62/538), (105) under Matiali Block in the district of Jalpaiguri, West Bengal under WBADMI Project.</p> <p>C. Cluster of 02 no's PDW SOLAR at Mouza- Khariar Bandar II, J.L.No-19, Plot No- (864), (205) under Matiali Block in the district of Jalpaiguri, West Bengal under WBADMI Project.</p>	65,33,265.00 (Rupees Sixty Five Lakh Thirty Three Thousand Two Hundred Sixty Five Only)	1,30,665.00 (Rupees One Lakh Thirty Thousand Six Hundred Sixty Five Only)	100 (One Hundred) Days from date of issued work order
3	20/ JAL ADMIP/PDW (S)/2018- 19/Group 3	<p>Construction & installation of Solar power Operated 9 Nos. Pump Dug Well [3 nos cluster] including supply of all materials</p> <p>A. Cluster of 02 no's PDW SOLAR at Mouza- Neora Majhiali III, J.L.No-20, Plot No- (1501), (904/2) under Matiali Block in the district of Jalpaiguri, West Bengal under WBADMI Project.</p> <p>B. Cluster of 03 no's PDW SOLAR at Mouza- Bardighi Basti, J.L.No-23, Plot No-(103), (156), (184) under Matiali Block in the district of Jalpaiguri, West Bengal under WBADMI Project.</p> <p>C. Cluster of 04 no's PDW SOLAR at Mouza- Mathachulka V, J.L.No-22, Plot No- (1182), (661), (462), (2521) under Matiali Block in the district of Jalpaiguri, West Bengal under WBADMI Project.</p>	53,49,935.00 (Rupees Fifty Three Lakh Forty Nine Thousand Nine Hundred Thirty Five Only)	1,06,998.00 (Rupees One Lakh Six Thousand Nine Hundred Ninety Eight Only)	100 (One Hundred) Days from date of issued work order
4	20/ JAL ADMIP/PDW (S)/2018- 19/Group 4	<p>Construction & installation of Solar power Operated 10 Nos. Pump Dug Well [3 nos cluster] including supply of all materials</p> <p>A. Cluster of 03 no's PDW SOLAR at Mouza- Salbari, J.L.No-21, Plot No- (20/2), (2070), (1132) under Matiali Block in the district of Jalpaiguri, West Bengal under WBADMI Project.</p>	59,41,600.00 (Rupees Fifty Nine Lakh Forty One Thousand Six Hundred Only)	1,18,832.00 (One Lakh Eighteen thousand Eight Hundred Thirty Two Only)	100 (One Hundred) Days from date of issued work order

		<p>B. Cluster of 04 no's PDW SOLAR at Mouza- Salbari VI, J.L.No-21, Plot No- (901), (1245), (880), (839) under Matiali Block in the district of Jalpaiguri, West Bengal under WBADMI Project.</p> <p>C. Cluster of 03 no's PDW SOLAR at Mouza- Salbari VII, J.L.No-21, Plot No- (1675), (808), (3080), (3044) under Matiali Block in the district of Jalpaiguri, West Bengal under WBADMI Project.</p>			
--	--	--	--	--	--

3) TIME SCHEDULE FOR SUBMISSION AND OPENING OF TENDER DOCUMENTS.

PERIOD OF AVAILABILITY OF BIDDING DOCUMENT ON WEBSITE (https://wbtenders.gov.in)	: 18/01/2019,18.00 Hours to 04/02/2019, 11.00 Hours
SEEK ONLINE CLARIFICATION START DATE & TIME	: 18/01/2019,18.00 Hours
SEEK ONLINE CLARIFICATION END DATE & TIME	: 25/01/2019,18.00 Hours
ONLINE BID SUBMISSION START DATE AND TIME	: 18/01/2019,18.00 Hours
LAST DATE AND TIME FOR ONLINE RECEIPT OF BIDS	: 31/01/2019,11.00 Hours
TIME AND DATE OF OPENING OF BIDS (Bid will be opened online by The Authorized Officers)	: 04/02/2019,11.00 Hours

Tender will be opened online by the DPD (T), DPMU, Jalpaiguri, WBADMIP & Superintending Engineer(A-M),Agri-Mechanical Circle, Siliguri

4) MODE OF PAYMENT

- A) Payment For The Completed Works Will Be Made Through IFMS Portal, Of Finance Department, Govt. Of West Bengal in Three Parts (63%, 24%, & 13%), Statutory Deductions Will Be Made For Some Sector as Per System Generated, No Plea For Alteration Will Be Accepted In Any Circumstance & No Correspondence Will Be Made. Deduction will be made as per current government rules which may be change time to time. **EMD/Bid security shall be collected as online NEFT/RTGS Method. Payment will be made Subject to availability of fund.**

B) Statutory deductions :-

- a) Normal Security deposit :- Normal Security deposit :- 6% of gross amount of bill will be deducted during payment (subject to maximum of 5% of contract value) & the same will be released after one year reckoned from the date of handed over of the scheme, it covers all the component of the scheme.

b) Performance Security :- Performance Security in the form of B.G. of 5% which was deposited by the awarded bidder after receiving LOA from authority & will be released after 2 (Two) year from the Date of handing over the scheme in phased manner @ 25% of the said security deposit at the end of 2nd/3rd/4th/5th year, provided all maintenance work, as necessary, has been carried out by the awarded bidder, a certificate in this respect is required to be place from the respective WUA to the Assistant Engineer in charge of the work.

c) Additional Security for complete solar operated system, like SPV module, mounting structure, PCU/VFD, earthling, lighting system, solar operated submersible pump, cable & accessories :-

(i) Additional Security will be deducted from the bill @ 2/per watt peak per year Per Pinpoint for the items of SPVmodule (3250 watt peak), Solar operated submersible pump & it will be released as follows, this release time will be counted after one year of statutory warranty period:-

After completion one 1 year from with satisfactory completion of maintenance work done by the agency, 25% of the amount will be released. Similarly for remaining years same procedure will be followed.

(ii) For unbalanced bid additional 10% is required to be deposited in the form of Bank Guarantee & the same will be released after the Handing over the Scheme

- C) **During claim of bill for completed work, awarded bidder should be required to submit the system generated "TAX INVOICE" & no other mode of "Tax Invoice is allowed for considering payment.**

5) LANGUAGE OF THE TENDER

The tender document shall be filled in English. All literatures and correspondences in connection with the Tender shall be in English

6) SPECIAL TERMS & CONDITION:-

- I. ***This is a project work (WBADMIP), meant for construction, installation, commissioning, and up to 5 years mandatory maintenance including 1(one) year of statutory maintenance. This is item rate contract & since time is the essence of contract, so extension of time not allowed, this WBADMIP Project ends on 20-Dec-2019.***
- II. ***Downtime for Repairing Other Than Theft, Rioting, Flood, Fire, Earthquake is 72 Hours from the date of sending information either by SMS, Whatsapp or E-mail from WUA or Department up to 5 yrs. from the date of handed over of scheme. Failing Penal Action will be taken without Exception.***
- III. ***Before Participating e-Tender, bidders are requested to visit site carefully, like space for site camp, availability of unskilled labour, Lithography of the area to ascertain to availability of water, any site related issues which may hamper progress of work & in this case department has no liability & not taken up any such matter in any circumstances. Site location details are available in bid document. The cost of visiting site for participating bid shall be at the bidder, s own expense. Access to the Pinpoint should also visit carefully & No Plea will be Entertain.***
- IV. ***Intending Bidder Should note that in BOQ Item No 23 Amount Should not Excessed 2% of the Quoted Rate against the Item No 11, 14, 18 & 19 covering a period of 5 years.***

7) TENDER INVITING AUTHORITY

DPD (T), DPMU, Jalpaiguri, WBADMIP & Superintending Engineer (A-M), Agri-Mechanical Circle, Siliguri

Memo.No-036(38)

Dated 18.01.2019

Copy forwarded for Kind information and wide circulation through office NOTICE BOARD only to the:-

1. Sabhadhipati, Jalpaiguri Zilla Parishad.
2. Project Director, WBADMI Project, ICMARD Building (5th Floor), Kolkata - 67.
3. Assistant Project Director SPMU, WBADMIP, Kolkata
- 4-5. Chief Engineer-I / II, Water Resources Development Directorate, 11A Mirza Galib Street, Kolkata-700087
6. Principal Accountant General, treasury Buildings, Kolkata -700001
7. District Magistrate, Jalpaiguri
8. Additional District Magistrate (Development) & DPD (Administration), WBADMIP, Jalpaiguri
9. Director, Information & Cultural Affairs (I &CA) Department, Writers` Building, Kollkata 700001
10. Finance Controller, SPMU, WBADMIP, Kolkata
11. Commissioner of Sale Tax, Kolkata.
12. Commissioner Income Tax, Kolkata.
13. Administrative Officer, SPMU, WBADMIP, Kolkata
14. Executive Engineer (A-I), Agri-Irrigation Division, Jalpaiguri.
15. Executive Engineer (A-M), Jalpaiguri (A-M) Division, Jalpaiguri
16. Executive Engineer (A-I), SWI Divn-IV, Jalpaiguri
17. Executive Engineer, DPMU Jalpaiguri, WBADMIP
18. Executive Engineer (A-I), Shri Joydeep Das, SPMU, WBADMIP, Kolkata
19. Executive Engineer (A-M), Shri N.K Haldar, SPMU, WBADMIP, Kolkata
20. Divisional Forest Officer, Jalpaiguri
21. Officer in charge, NIC, Jalpaiguri with request for publication of the same through District website.
22. District Information Officer Jalpaiguri. Separate order for publishing Notice in mentioned Newspaper is being sent.
23. District Horticulture Officer, Jalpaiguri.
24. Deputy Director of Agriculture (Admin.), Jalpaiguri.
25. Assistant Director of Fisheries Jalpaiguri.
26. Divisional Accountant, DPMU, Jalpaiguri, WBADMIP & Member Bid Evaluation Committee of this Office.
27. Team Leader (ME Specialist), SPMU, WBADMIP, Kolkata
28. Procurement Engineer & Member Convener of Bid Evaluation Committee, DPMU, Jalpaiguri, WBADMIP
29. Assistant Engineer (A-I), Shri Biman Kumar Sadhu, DPMU, Jalpaiguri, WBADMIP
- 30-31. Assistant Engineer (All), DPMU, Jalpaiguri, WBADMIP
32. Assistant Engineer (A-I), SWI Sub-Divn IVA, Jalpaiguri
33. Block Development Officer, Matiali Block
34. MIS Manager, SPMU, WBADMIP, Kolkata-With the requested to upload the Summary details in WBADMIP Website
35. Data Base Manager, DPMU, Jalpaiguri, WBADMIP
36. Office Assistant, DPMU, Jalpaiguri, WBADMIP-He is requested to circulate through E-mail & arrange to display in Office Notice Board
37. Team Leader, Hijli Inspiration, DPMU, Jalpaiguri, WBADMIP
38. Guard File

Sd /-(A. Mallick)
DPD(T), DPMU, Jalpaiguri, WBADMIP
&
Superintending Engineer(A-M)
Agri-Mechanical Circle,
Siliguri